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CITY OF KENMORE CONTRACT 21-C2706 LOCAL ROAD SAFETY-SIGNING PROJECT
BID TABULATION

Corrected Arithmetic
August 18,2021      2PM

Apparent Low Bid

SCHEDULE A - CITY OF KENMORE TITAN EARTHWORK ROAD CONSTRUCTION NW TRANSPORTATION SYSTEMS AMERICAN ELECTRICAL SERVICES

SCHED
ITEM 

#
SPEC. 

SECTION
ITEM OF WORK UNIT

BID
QUANTITY

 UNIT PRICE  TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

A 1 1-04.4(1) MINOR CHANGE CALC 1 12,500.00$                           12,500.00$                           12,500.00$                             12,500.00$                             12,500.00$                             12,500.00$                             12,500.00$                             12,500.00$                             12,500.00$                             12,500.00$                             
A 2 1-05.4 ROADWAY SURVEYING LS 1 3,000.00$                             3,000.00$                             2,500.00$                               2,500.00$                               5,000.00$                               5,000.00$                               3,500.00$                               3,500.00$                               7,828.36$                               7,828.36$                               
A 3 1-05.18 RECORD DRAWINGS LS 1 1,000.00$                             1,000.00$                             1,250.00$                               1,250.00$                               1,400.00$                               1,400.00$                               1,000.00$                               1,000.00$                               2,400.00$                               2,400.00$                               
A 4 1-07.15 SPCC PLAN LS 1 500.00$                                500.00$                                100.00$                                   100.00$                                   900.00$                                   900.00$                                   500.00$                                   500.00$                                   1,600.00$                               1,600.00$                               
A 5 1-09.7 MOBILIZATION LS 1 12,700.00$                           12,700.00$                           25,000.00$                             25,000.00$                             21,425.00$                             21,425.00$                             22,000.00$                             22,000.00$                             15,000.00$                             15,000.00$                             
A 6 1-10 TEMPORARY TRAFFIC CONTROL LS 1 25,000.00$                           25,000.00$                           29,000.00$                             29,000.00$                             15,500.00$                             15,500.00$                             16,945.00$                             16,945.00$                             42,862.00$                             42,862.00$                             
A 7 1-10.2(4) PEDESTRIAN TRAFFIC CONTROL LS 1 5,200.00$                             5,200.00$                             10,000.00$                             10,000.00$                             2,000.00$                               2,000.00$                               5,905.00$                               5,905.00$                               2,800.00$                               2,800.00$                               
A 8 2-03 POTHOLING EXISTING UTILITIES FA 1 3,000.00$                             3,000.00$                             3,000.00$                               3,000.00$                               3,000.00$                               3,000.00$                               3,000.00$                               3,000.00$                               3,000.00$                               3,000.00$                               
A 9 8-14 CEMENT CONCRETE SIDEWALK SY 3 150.00$                                450.00$                                1,250.00$                               3,750.00$                               250.00$                                   750.00$                                   750.00$                                   2,250.00$                               975.00$                                   2,925.00$                               
A 10 8-20 RRFB (SOLAR POWERED) EA 2 7,500.00$                             15,000.00$                           8,000.00$                               16,000.00$                             9,575.00$                               19,150.00$                             9,738.00$                               19,476.00$                             8,828.99$                               17,657.98$                             
A 11 8-21 SIGN REMOVAL EA 4 100.00$                                400.00$                                60.00$                                     240.00$                                   300.00$                                   1,200.00$                               75.00$                                     300.00$                                   125.00$                                   500.00$                                   
A 12 8-21 PERIMETER LIT LED SIGN, R1-1 (STOP) EA 4 2,500.00$                             10,000.00$                           2,780.00$                               11,120.00$                             3,525.00$                               14,100.00$                             7,508.00$                               30,032.00$                             7,615.43$                               30,461.72$                             
A 13 8-21 PERIMETER LIT LED SIGN, R1-1 (YIELD) EA 4 2,500.00$                             10,000.00$                           2,900.00$                               11,600.00$                             3,625.00$                               14,500.00$                             7,412.00$                               29,648.00$                             7,965.02$                               31,860.08$                             
A 14 8-21 PERIMETER LIT LED SIGN, R10-15 (YIELD TO PEDS) EA 2 3,000.00$                             6,000.00$                             3,068.00$                               6,136.00$                               4,300.00$                               8,600.00$                               8,063.00$                               16,126.00$                             4,964.09$                               9,928.18$                               
A 15 8-21 PERMANENT SIGNING LS 1 4,000.00$                             4,000.00$                             2,660.00$                               2,660.00$                               5,500.00$                               5,500.00$                               3,766.00$                               3,766.00$                               3,207.69$                               3,207.69$                               
A 16 8-21 SOLAR POWERED SPEED FEEDBACK SIGN EA 12 8,000.00$                             96,000.00$                           10,150.00$                             121,800.00$                           12,650.00$                             151,800.00$                           12,000.00$                             144,000.00$                           11,610.11$                             139,321.32$                           

SCHEDULE A SUBTOTAL  $                        204,750.00  $                        256,656.00  $                        277,325.00  $                        310,948.00  $                        323,852.33 

ENGINEER'S ESTIMATE OF PROBABLE COST
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